TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR “ CONTRACT NOI/TASK'NO. =+ : " JOB ORDER.NUMBER =~ - . | . APPROP, FY.: : o
NASS5- TASK NO. AMENDMENT

QSS Group, Inc. 99124 3 3 5 ‘ 566-288-11-03-89 00

TASK TITLE: {NTE 80 characters; include Project name)

AlmS MARS Camera Detector Breadboard Development
“APPROVALS! -~ (Typs or print name and sig R

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MQRITOR) . DAT; ‘ — 0;16. ) MAIL PHONE —
’// % COO0E CODE
Wes Powell 2l J?,zb& ( 3’ ‘57*‘@0 566 | .566 | 301-286-1423

=

BRANCH HEAD DW / CODE PHONE
James E. Stephens % N (}) m 566 301-286-8380

CONTRACTING OFFICER'S TECHNICX SENTATIVE (CETR) ?/T / ; cobt PHONE

éobert S. Lebair, Jr. '/3 . L) - /%;; 560 301-286-6588
FLIGHT HARDWARE, CRITICAL GSE OR SOFTUARE? CONTRACTING OFFICER'S oﬁﬁv REP. v DESIGNATED FAM:
*{IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

[ X1 NO [ ] YES

The contractor shall identify son for any deviations, exceions:” . V ‘ (To be éz;mb/;sré;j by Cz;;rtracrin;L7<Officve;)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: .
‘The contractor shall complete and submit the required Reps and Certs. AUG 1 5 ZCC:‘
Contractor will develop specification or statement of work under this task for a future procurement. [(X] NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO { ] YES [X] N/A
Government Furnished Property/Facilities: [ X1 NO [ ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Onsite Performance: [X] NO [ 1 YES If yes: [ 1 TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisi (*}
Surveillance Plan Attached: X1 NO [ 1 YES
Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 8/15/00.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan}

—_No. 1 — No.2 X_No. 3 ~_ _No. 4 _ No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

(70 be completed by Contracting Officer)
The target cost of this task order is $ 25,867
The target fee of this task orderis $ 1,660
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contract is $ 27,527

The maximum feeis $ 2,426
The minimum fee is $0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT /S ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS ™

Alwwn, 1SN Beghu Lo{éz(oo Trocese 3- Becker
DATE

SIGNATURE OF CONTRACTING OFFICER TYPED NAME OF CONTRACTING QFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 © 12/98 (OLDER VERSIONS ARE OBSOLETE)
OISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



NASA/GODDARD SPACE FLIGHT CENTER
REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

335

QSS Group, Inc.

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The contractor shall provide engineering services to the Ground Systems Hardware Branch for the development
of AlImS Mars Camera Detector Breadboards, including the following:

1. Design, fabricate, test, and document a CCD Breadboard for the Alms Mars Camera.

PERFORMANCE SPECIFICATIONS:

1. The Detector Breadboards shall house the test detectors and shall receive power and timing signals
from other GSE.

2. The Detector Breadboards shall provide power and biased timing signals to the test detectors..

3. The Detector Breadboards shall buffer the analog signal outputs from the test detectors and shall output
these signals to other GSE for digitization.

APPLICABLE DOCUMENTS:

None.

TASK END DATE: 273160~ 10/31/00
MILESTONES/DELIVERABLES AND DATES:

1. CCD Breadboard Completed and Debugged: S/H06— 9/15/00
2. CCD Characterization Complete: 9/t5/66- 10/31/00

-3—IR-Detector-Breadboard-Design-Cempleter—10/15/06—

8: Deliver All Breadboard Design Documentation including Schematics, Parts Lists, and Assembly Drawings: 123+H66—
10/31/00

PERFORMANCE STANDARDS: »
Schedule: On-time delivery/completion of the deliverables/milestones
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Wes Powell, building 23, room E422

GSFC FORM 703-1845a



